COLORADO DEPARTMENT OF TRANSPORTATION DATE : 05/03/12
PAGE : 002 -1
TABULATION OF BIDS
LETTING NO. : 20120503 CONTRACT ID : C17757 COUNTIES : WELD, REGION 4
LETTING DATE : 05/03/12 REGION 14
LETTING TIME : 10:00 AM CONTRACT TIME : 250 WORK DAYS
TERRAIN : ROLLING PROJECT(S) : STA 0853-078
CONTRACT DESCRIPTION :
PROJECT NO. STA0853-078
ON US 85 IN WELD COUNTY
LOCATED ON SH 85, WITHIN THE GREELEY, BEGINS
FROM 5TH STREET (MP 268.600)AND EXTENDING APPROXIMATELY
2.6 MILES SOUTH TO US 34 (MP 266.000)
CONSISTING OF REMOVAL OF CONCRETE PAVEMENT; UNCLASSIFIED
EXCAVATION; ABC CLASS 6; CONCRETE PAVEMENT, STORM SEWER PIPE
AND INLETS; SIGNALS; CURB AND GUTTER; HOT BITUMINOUS
PAVEMENT; EROSION CONTROL; TRAFFIC CONTROL; GUARDRAIL AND
STRIPING.
MANDATORY PREBID MEETING
APRIL 19, 2012, 9:00 AM
COLORADO DEPARTMENT OF TRANSPORATION
3939 RIVERSIDE PARKWAY
EVANS, CO 80620
TOTAL % OF % OF
RANK  VENDOR VENDOR NAME BID LOW BID EST
0  -EST- ENGINEER™S ESTIMATE $  13,000,677.00 107.0343%  100.0000%
1 1275A CASTLE ROCK CONSTRUCTION COMPANY OF COLORADO, LLC $  12,146,268.86 100.0000%  93.4280%
2 090A INTERSTATE HIGHWAY CONSTRUCTION $  12,346,953.27 101.6522%  94.9716%
3 854A LAWSON CONSTRUCTION CO. $  13,305,787.05 109.5463%  102.3469%
4 065A CONCRETE WORKS OF COLORADO INCORPORATED $  13,715,415.76 112.9188%  105.4977%
5  692A NEW DESIGN CONSTRUCTION COMPANY $  13,861,050.62 114.1178% 106.6179%
6  1415A RALPH L. WADSWORTH CONSTRUCTION COMPANY, INC. $  14,126,977.29 116.3071% 108.6634%
7  870A SEMA CONSTRUCTION, INC. $  14,175,574.60 116.7072%  109.0372%
IC 0) -EST- 1) 1275A 2 ) 090A
IENGINEER"S ESTIMATE ICASTLE ROCK CONST. CO. OF| INTERSTATE HIGHWAY CONSTR
| | |
ITEM CODE  ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------------------ S
SECTION 0001 | | |
| | |
202-00010 Rem Tree 2.000 EACH| 250.0000 500.00] 1100.0000 2200.00] 251.1100 502.22
202-00012 Rem Tree Stump 1.000 EACH] 170.0000 170.00] 520.0000 520.00] 502.2200 502.22
202-00015 Rem Headwall 1.000 EACH]| 700.0000 700.00] 800.0000 800.00] 713.6500 713.65
202-00019 Rem Inlet 6.000 EACH| 375.0000 2250.00] 475_0000 2850.00] 662.6700 3976.02
202-00023 Rem Emb Prot Ty 3 10.000 EACH| 375.0000 3750.00] 300.0000 3000.00] 326.2400 3262.40
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------------------------------------------------------ e
202-00024 Rem Emb Prot Ty 5 5.000 EACH] 300.0000 1500.00] 414 .7500 2073.75] 152.9200 764.60
202-00026 Rem S and D Pave 121.000 SY | 10.0000 1210.00] 30.0000 3630.00] 10.0400 1214.84
202-00035 Rem Pipe 2369.000 LF | 15.0000 35535.00] 14 .5000 34350.50] 18.3500 43471.15
202-00040 Rem Elec Conduit 1145.000 LF | 5.0000 5725.00] 1.9000 2175.50] 1.9600 2244 .20
202-00090 Rem Delineator 360.000 EACH] 6.0000 2160.00] 2.0000 720.00] 5.0200 1807.20
202-00195 Rem of Median Cover 4063.000 SY | 7.0000 28441 .00] 3.3000 13407.90] 5.0600 20558.78
202-00200 Rem Sidewalk 10.000 SY | 9.5000 95.00] 6.9000 69.00] 10.0400 100.40
202-00203 Rem Curb and Gutter 1357.000 LF | 5.5000 7463.50] 3.9500 5360.15] 10.7900 14642 .03
202-00210 Rem Conc Pavement 81526.000 SY | 5.5000 448393.00] 2.9500 240501.70] 3.4900 284525.74
202-00220 Rem Asphalt Mat 40655.000 SY | 3.5000 142292 .50] 2.0000 81310.00] 3.4900 141885.95
202-00240 Rem Asphalt Mat (Planing) 15085.000 SY | 2.0000 30170.00] 3.4500 52043 .25] 3.3700 50836.45
202-00250 Rem Pavement Marking 30750.000 SF | 0.9000 27675.00] 0.9500 29212 .50] 0.6100 18757.50
202-00453 Rem Port Present Str (2) 2232.000 SY | 185.0000 412920.00] 91.0000 203112.00] 92.4800 206415.36
202-00460 Rem Port Present Str (3) 112.000 SY | 350.0000 39200.00] 135.0000 15120.00] 137.1900 15365.28
202-00495 Rem Port Present Str 1.000 L S| 10000.0000 10000.00] 12000.0000 12000.00] 12194 .6000 12194.60
202-00504 Rem Exp Device 80.000 LF | 115.0000 9200.00] 75.0000 6000.00] 76.2200 6097.60
202-00700 Rem Light Standard 1.000 EACH] 205.0000 205.00] 180.6500 180.65] 186.7200 186.72
202-00810 Rem Ground Sign 156.000 EACH] 95.0000 14820.00] 40.0000 6240.00] 50.2200 7834.32
202-00821 Rem Sign Panel 21.000 EACH] 58.0000 1218.00] 50.0000 1050.00] 65.2900 1371.09
202-00827 Rem of Pull Box 12.000 EACH] 200.0000 2400.00] 100.0000 1200.00] 103.3600 1240.32
202-00828 Rem Traf Sig Equipment 1.000 L S| 5750.0000 5750.00] 12800.0000 12800.00] 13230.4700 13230.47
202-00831 Rem Traf Sig Head 4._.000 EACH] 130.0000 520.00] 122.0000 488.00] 126.1000 504 .40
202-01130 Rem Gdrail Ty 3 837.000 LF | 2.0000 1674.00] 2.0000 1674.00] 2.0400 1707.48
202-01170 Rem Gdrail Ty 7 1720.000 LF 11.0000 18920.00] 4.1000 7052.00] 14.8000 25456.00
202-04001 Plug Culvert 2.000 EACH] 2500.0000 5000.00] 850.0000 1700.00] 550.5300 1101.06
202-04002 Clean Culvert 5.000 EACH] 1000.0000 5000.00] 1750.0000 8750.00] 1019.5000 5097 .50
202-05150 Sandblasting 14600.000 SF | 0.9000 13140.00] 0.3500 5110.00] 0.6100 8906.00
203-00000 Uncl Excav 95431.000 CY | 7.5000 715732 .50] 7.0500 672788.55] 7.9200 755813.52
203-00062 Emb Matl (CIP) (Spec) 6296.000 CY | 7.0000 44072 .00] 18.5000 116476.00] 15.8500 99791.60
203-00100 Muck Excav 6296.000 CY | 10.0000 62960.00] 14.4000 90662.40] 15.0000 94440.00
203-01500 Blading 112.000 HOUR] 120.0000 13440.00] 170.0000 19040.00] 160.5100 17977.12
203-01597 Potholing 27.000 HOUR] 170.0000 4590.00] 220.0000 5940.00] 188.3900 5086.53
208-00002 Erosion Log (12 1In) 500.000 LF | 4_.0000 2000.00] 4_.0000 2000.00] 3.1100 1555.00
208-00009 Erosion Log (20 1In) 2000.000 LF | 5.7500 11500.00] 6.1000 12200.00] 4.8800 9760.00
208-00034 Gravel Bag 800.000 LF | 8.0000 6400.00] 6.0000 4800.00] 3.3700 2696 .00
208-00045 Conc Washout Str 7.000 EACH] 1100.0000 7700.00] 575.0000 4025.00] 1004 .4500 7031.15
208-00051 Storm Drain Inlet Protecti 200.000 LF | 5.5000 1100.00] 6.0000 1200.00] 4.6700 934.00
208-00070 Vehicle Tracking Pad 5.000 EACH] 1000.0000 5000.00] 2100.0000 10500.00] 1255.5600 6277.80
208-00103 Removal and Disposal of Se 240.000 HOUR] 35.0000 8400.00] 40.0000 9600.00] 99.6800 23923.20
208-00105 Removal and Disposal of Se 48.000 HOUR] 75.0000 3600.00] 75.0000 3600.00] 137.2100 6586.08
208-00106 Sweeping (Sediment Removal 50.000 HOUR] 75.0000 3750.00] 67.5000 3375.00] 170.7600 8538.00
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208-00107 Rem Trash 75.000 HOUR] 40.0000 3000.00] 40.0000 3000.00] 141.3700 10602.75
208-00205 Erosion Control Supervisor 240.000 HOUR] 45.0000 10800.00] 42 .0000 10080.00] 50.2200 12052.80
208-00206 Erosion Control Supervisor 120.000 DAY | 90.0000 10800.00] 420.0000 50400.00] 502.2200 60266.40
208-00400 Water Control 1.000 L S| 15000.0000 15000.00] 115000.0000 115000.00] 116864.9400 116864.94
210-00520 Reb Port Present Str 17.000 SY | 1000.0000 17000.00] 1500.0000 25500.00] 1524 .3300 25913.61
210-00810 Res Ground Sign 3.000 EACH] 200.0000 600.00] 200.0000 600.00] 150.6700 452 .01
210-00831 Res Traf Sig Head 6.000 EACH] 250.0000 1500.00] 210.0000 1260.00] 165.3800 992.28
210-00866 Res Fire Preempt Unit+Time 1.000 EACH] 800.0000 800.00] 530.0000 530.00] 217.0600 217.06
210-01130 Res Gdrail Ty 3 1260.000 LF | 7.0000 8820.00] 7.0500 8883.00] 7.1900 9059.40
210-01180 Reset Guardrail (Special) 500.000 LF | 8.0000 4000.00] 2.7500 1375.00] 2.8000 1400.00
210-04020 Modify Inlet 2.000 EACH] 2800.0000 5600.00] 700.0000 1400.00] 815.6100 1631.22
210-04025 Modify Structure 5.000 EACH] 1500.0000 7500.00] 1000.0000 5000.00] 509.7500 2548.75
212-00006 Seeding (Native) 25.000 ACRE] 800.0000 20000.00] 400.0000 10000.00] 285.3400 7133.50
212-00032 Soil Conditioning 25.000 ACRE] 2500.0000 62500.00] 2237 .0000 55925.00] 1504 .5100 37612.75
213-00002 Mulching (Weed Free Hay) 25.000 ACRE] 750.0000 18750.00] 529.0000 13225.00] 295.7100 7392.75
213-00012 Spray-on Mulch Blanket 10.000 ACRE] 3050.0000 30500.00] 2650.0000 26500.00] 3320.3000 33203.00
213-00061 Mullch Tackifier 5000.000 LB | 3.0000 15000.00] 2.2500 11250.00] 2.1800 10900.00
216-00042 Soil Retent Blanket (BioD 1065.000 SY | 4.0000 4260.00] 1.8000 1917.00] 2.7500 2928.75
250-00110 Health and Safety Officer 80.000 HOUR] 60.0000 4800.00] 85.0000 6800.00] 100.4400 8035.20
304-06007 ABC (CL 6) 24076.000 CY | 23.0000 553748.00] 23.1000 556155.60] 24 .3800 586972.88
403-00720 HMA (Patching) (Asph) 1000.000 TON | 95.0000 95000.00] 135.0000 135000.00] 125.5600 125560.00
403-33841 HMA (Gr S) (100) (PG 64-22 2519.000 TON | 75.0000 188925.00] 74.8000 188421.20] 59.4600 149779.74
403-34851 HMA (Gr SX) (100) (PG 64-2 2235.000 TON | 78.0000 174330.00] 84.1000 187963.50] 81.5600 182286.60
412-01200 Conc Pvmt (12 In) 131455.000 SY | 37.0000 4863835.00] 33.6700 4426089.85] 32.9500 4331442.25
412-01220 Conc Pvmt (12 In) (Fast Tr 2204.000 SY | 60.0000 132240.00] 39.0700 86110.28] 75.9600 167415.84
503-00036 Drilled Caisson (36 In) 133.000 LF | 190.0000 25270.00] 178.0000 23674.00] 183.9900 24470.67
503-00048 Drilled Caisson (48 In) 42._.000 LF | 270.0000 11340.00] 246.0000 10332.00] 254._.2700 10679.34
503-00054 Drilled Caisson (54 In) 21.000 LF | 360.0000 7560.00] 350.0000 7350.00] 361.7700 7597 .17
506-00409 Soil Riprap (9 In) 67.000 CY | 50.0000 3350.00] 80.0000 5360.00] 75.3300 5047.11
507-00000 Conc S and D Pave 250.400 CcYy | 320.0000 80128.00] 365.0000 91396.00] 353.6400 88551.46
512-00120 Bearing Repair Corbel 3.000 EACH] 3500.0000 10500.00] 7650.0000 22950.00] 7774 .0600 23322.18
514-00000 Pipe Railing 151.000 LF | 93.0000 14043.00] 62.5000 9437 .50] 121.9500 18414 .45
518-00000 Brdg Compress Joint Sealer 160.000 LF | 100.0000 16000.00] 65.0000 10400.00] 66.0500 10568.00
518-03100 Rapid Cure Silicone Jt Sea 480.000 LF | 50.0000 24000.00] 35.0000 16800.00] 35.5700 17073.60
519-03050 Thin Bonded Overlay (Poly 1530.000 CF | 125.0000 191250.00] 110.0000 168300.00] 111.7800 171023.40
601-03000 Conc CL D 19.000 CY | 370.0000 7030.00] 545.0000 10355.00] 560.7200 10653.68
601-03040 Conc CL D (Bridge) 140.000 CY | 450.0000 63000.00] 210.0000 29400.00] 213.4100 29877 .40
601-03540 Conc CL DT (Deck Topping) 244 _000 CY | 500.0000 122000.00] 215.0000 52460.00] 218.4900 53311.56
602-00020 Reinf Steel (Epoxy) 22119.000 LB | 1.0000 22119.00] 1.3000 28754 .70] 1.2700 28091.13
603-01185 18 In RCP (CIP) 5250.000 LF | 55.0000 288750.00] 56.7500 297937.50] 38.7400 203385.00
603-01245 24 In RCP (CIP) 297.000 LF | 65.0000 19305.00] 43.0000 12771.00] 76.4600 22708.62
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603-01305 30 In RCP (CIP) 937.000 LF | 90.0000 84330.00] 147 .0000 137739.00] 115.2000 107942 .40
603-01365 36 In RCP (CIP) 293.000 LF | 110.0000 32230.00] 98.5000 28860.50] 99.9100 29273.63
603-01425 42 In RCP (CIP) 24.000 LF | 150.0000 3600.00] 95.0000 2280.00] 101.9500 2446 .80
603-02185 23x14 In RCP (CIP) 778.000 LF | 100.0000 77800.00] 47.7500 37149.50] 45.8800 35694 .64
603-02245 30x19 In RCP (CIP) 120.000 LF | 120.0000 14400.00] 185.0000 22200.00] 101.9500 12234.00
603-02305 38x24 In RCP (CIP) 32.000 LF | 110.0000 3520.00] 70.0000 2240.00] 77.4800 2479.36
603-02365 45x29 In RCP (CIP) 97.000 LF | 160.0000 15520.00] 95.5000 9263.50] 177.3900 17206.83
603-05018 18 In RCES 5.000 EACH] 575.0000 2875.00] 890.0000 4450.00] 632.0900 3160.45
603-05024 24 In RCES 3.000 EACH] 700.0000 2100.00] 1290.0000 3870.00] 800.3100 2400.93
603-05030 30 In RCES 1.000 EACH] 750.0000 750.00] 1725.0000 1725.00] 999.1100 999.11
603-05036 36 In RCES 1.000 EACH] 1400.0000 1400.00] 1925.0000 1925.00] 1172.4200 1172.42
603-05124 30x19 In RCES 1.000 EACH] 900.0000 900.00] 950.0000 950.00] 744 .2300 744 .23
603-05136 45x29 In RCES 1.000 EACH] 2000.0000 2000.00] 2250.0000 2250.00] 1350.8300 1350.83
603-10150 15 In CSP 323.000 LF | 48.0000 15504 .00] 52.5000 16957.50] 30.5800 9877.34
603-50012 12 In Plastic Pipe 270.000 LF | 50.0000 13500.00] 38.0000 10260.00] 32.6200 8807.40
604-00305 Inlet Ty C (5 Ft) 2.000 EACH] 2200.0000 4400.00] 2500.0000 5000.00] 2039.0300 4078.06
604-00505 Inlet Ty D (6 Ft) 1.000 EACH] 2800.0000 2800.00] 4275.0000 4275.00] 2803.6600 2803.66
604-19105 Inlet Ty R L5 (5 Ft) 10.000 EACH] 3250.0000 32500.00] 3300.0000 33000.00] 3160.4900 31604.90
604-19110 Inlet Ty R L5 (10 Ft) 10.000 EACH] 7600.0000 76000.00] 4175.0000 41750.00] 3823.1800 38231.80
604-20000 Outlet Structure 5.000 EACH] 15000.0000 75000.00] 15125.0000 75625 .00] 9685.3800 48426.90
604-20003 Outlet Structure (Spec) 2.000 EACH] 15000.0000 30000.00] 14025.0000 28050.00] 19880.5200 39761.04
604-30010 MH Slab Base (10 Ft) 7.000 EACH] 2900.0000 20300.00] 2975.0000 20825.00] 2548.7400 17841.18
606-00301 Gdrail Ty 3 (6-3) 1836.000 LF | 15.0000 27540.00] 14.6500 26897 .40] 14.9400 27429.84
606-00745 Gdrail Ty 7 (Sty CE)(Conc 1720.000 LF | 80.0000 137600.00] 54._.7500 94170.00] 46.2200 79498.40
606-01340 End Anchor Ty 3D 3.000 EACH] 500.0000 1500.00] 625.1500 1875.45] 637.3500 1912.05
606-02003 End Anchor (Nonflared) 2.000 EACH] 1800.0000 3600.00] 1818.3500 3636.70] 1853.8300 3707 .66
606-02005 End Anchor (Flared) 1.000 EACH] 1450.0000 1450.00] 1455.8000 1455.80] 1484.2100 1484 .21
607-11525 Fence (Plastic) 300.000 LF | 2.6000 780.00] 3.0000 900.00] 5.0200 1506.00
608-00000 Conc Sidewalk 209.200 SY | 40.0000 8368.00] 29.2500 6119.10] 28.1200 5882.70
608-00010 Conc Curb Ramp 30.800 Sy | 100.0000 3080.00] 101.6000 3129.28] 90.4000 2784 .32
608-00015 Detectable Warnings 32.000 SF | 36.0000 1152.00] 21.5000 688.00] 50.2200 1607.04
609-21010 C and G Ty 2 I-B 63.000 LF | 12.0000 756.00] 32.1000 2022 .30] 12.0500 759.15
609-21020 C and G Ty 2 I1-B 11606.000 LF | 12.0000 139272.00] 10.0500 116640.30] 14 .5300 168635.18
609-60011 Curb Ty 6 M 196.000 LF | 8.0000 1568.00] 10.0000 1960.00] 16.0700 3149.72
610-00020 Median Cover (Pattern Conc 660.000 SF | 5.1000 3366.00] 7.1500 4719.00] 6.0300 3979.80
612-00101 Delin (Drv Conc Inst) (Ty 72.000 EACH] 200.0000 14400.00] 85.0000 6120.00] 60.2700 4339.44
612-00102 Delin (Drv Conc Inst) (Ty 15.000 EACH] 210.0000 3150.00] 86.0000 1290.00] 61.2700 919.05
612-00103 Delin (Drv Conc Inst) (Ty 15.000 EACH] 220.0000 3300.00] 87.0000 1305.00] 62.2800 934.20
613-00200 2 In Elec Cond 1350.000 LF | 7.2000 9720.00] 9.0000 12150.00] 9.3000 12555.00
613-00206 2 In Elec Cond (Bored) 1322.000 LF 9.0000 11898.00] 11.4000 15070.80] 11.7800 15573.16

|
613-00306 3 In Elec Cond (Bored) 2040.000 LF | 12.0000 24480.00] 13.0000 26520.00] 13.4400 27417.60



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 05/03/12
PAGE : 002 -5
TABULATION OF BIDS

LETTING NO. : 20120503 CONTRACT ID : C17757 COUNTIES : WELD, REGION 4
LETTING DATE : 05/03/12 REGION t 4
LETTING TIME : 10:00 AM

IC 0) -EST- IC 1) 1275A IC 2 ) 090A

|ENGINEER"S ESTIMATE |]CASTLE ROCK CONST. CO. OF]INTERSTATE HIGHWAY CONSTR

| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
------------------------------------------------------ e
613-01200 2 In Elec Cond (P) 785.000 LF | 12.0000 9420.00] 9.0000 7065.00] 9.3000 7300.50
613-01300 3 In Elec Cond (P) 160.000 LF | 14.0000 2240.00] 8.0000 1280.00] 8.2700 1323.20
613-07023 Pull Box (24''x36''x24') 21.000 EACH] 900.0000 18900.00] 870.0000 18270.00] 899.2600 18884 .46
613-07040 Pull Box (30'"'x48'x24') 1.000 EACH] 1160.0000 1160.00] 1260.0000 1260.00] 1302.3700 1302.37
613-10000 Wiring 1.000 L S| 28000.0000 28000.00] 8500.0000 8500.00] 8785.8600 8785.86
613-16000 Luminaire (Spec) 10.000 EACH] 1700.0000 17000.00] 1010.0000 10100.00] 1043.9700 10439.70
614-00011 Sign Panel (CL I) 500.000 SF | 19.0000 9500.00] 18.0000 9000.00] 14 .5600 7280.00
614-00012 Sign Panel (CL 1) 612.000 SF | 20.0000 12240.00] 21.0000 12852.00] 20.0900 12295.08
614-00013 Sign Panel (CL I11) 99.000 SF | 26.0000 2574 .00] 26.0000 2574 .00] 22.1000 2187 .90
614-01512 Steel Sign Supp (2-1n Rd)( 245.000 LF | 9.0000 2205.00] 20.0000 4900.00] 8.0400 1969.80
614-01522 Steel Sign Supp (2-1n Rd)( 25.000 EACH] 48.0000 1200.00] 50.0000 1250.00] 35.1600 879.00
614-01575 Steel Sign Supp (2-1/2 In 771.000 LF | 18.0000 13878.00] 22.0000 16962.00] 14 .5600 11225.76
614-01578 Steel Sign Supp (2-1/2 In 73.000 EACH] 210.0000 15330.00] 275.0000 20075.00] 175.7800 12831.94
614-10130 Illuminated Sign 10.000 EACH] 2700.0000 27000.00] 3950.0000 39500.00] 4082.8400 40828.40
614-70000 Prog Traf Sig Face 2.000 EACH] 400.0000 800.00] 965.0000 1930.00] 997 .4500 1994 .90
614-70336 Traf Sig Face (12-12-12) 38.000 EACH] 700.0000 26600.00] 680.0000 25840.00] 702.8700 26709.06
614-70448 Traf Sig Face (12-12-12-12 12.000 EACH] 1125.0000 13500.00] 845.0000 10140.00] 873.4200 10481.04
614-72860 Ped Push Button 18.000 EACH] 120.0000 2160.00] 235.0000 4230.00] 242 .9000 4372.20
614-72866 Fire Preempt Unit + Timer 2.000 EACH] 2975.0000 5950.00] 2550.0000 5100.00] 2635.7600 5271.52
614-72875 Loop Detect Wire 768.000 LF | 3.5000 2688.00] 5.0000 3840.00] 5.1700 3970.56
614-72887 Detect (Microwave Veh) 10.000 EACH] 6000.0000 60000.00] 7640.0000 76400.00] 7896 .9400 78969.40
614-73005 Piezo (Elec)(CL I1) -000 EACH] 900.0000 3600.00] 775.0000 3100.00] 801.0600 3204 .24

614-81000 Sig-Light Pole Steel

614-81125 Sig-Light Pole Steel (1-25
614-81130 Sig-Light Pole Steel (1-30
614-81135 Sig-Light Pole Steel (1-35
614-81145 Sig-Light Pole Steel (1-45
614-81155 Sig-Light Pole Steel (1-55
614-81160 Sig-Light Pole Steel (1-60

-000 EACH] 10000.0000 10000.00] 11160.0000 11160.00] 11535.3200 11535.32
.000 EACH] 11000.0000 11000.00] 13475.0000 13475.00] 13928.1700 13928.17
.000 EACH] 13200.0000 13200.00] 14000.0000 14000.00] 14470.8300 14470.83
-000 EACH] 14600.0000 14600.00] 14060.0000 14060.00] 14532 .8500 14532.85
.000 EACH] 15000.0000 30000.00] 16180.0000 32360.00] 16724 .1500 33448.30
18500.0000 18500.00] 16400.0000 16400.00] 16951 .5400 16951.54
.000 EACH] 21000.0000 21000.00] 25270.0000 25270.00] 26119.8500 26119.85
614-81175 Sig-Light Pole Steel (1-75 -000 EACH] 22300.0000 22300.00] 29000.0000 29000.00] 29975.2900 29975.29
614-85130 Impact Atten (Quadguard 11 -000 EACH] 25000.0000 25000.00] 15000.0000 15000.00] 30133.4100 30133.41
614-87010 Fiber Optic Cable (S Mode) 1890. . . . . . .
614-87015 Buffer Tube Fan Out Kit -000 EACH] 300.0000 600.00] 350.0000 700.00] 361.7700 723.54
614-87020 Optical Transceiver .000 EACH] 2400.0000 2400.00] 6330.0000 6330.00] 6542 .8800 6542.88

PRPNORRFRPFRPEPNRPRPREA
o
o
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614-87350 Test Fiber Optic Cable .000 L S | 3000.0000 3000.00] 500.0000 500.00] 516.8200 516.82
615-00030 Emb Prot Ty 3 19.000 EACH] 1700.0000 32300.00] 500.0000 9500.00] 1631.2000 30992.80
615-00050 Emb Prot Ty 5 3.000 EACH] 1000.0000 3000.00] 1000.0000 3000.00] 917 .5500 2752.65
619-50320 4 In Plastic Pipe 1700.000 LF | 26.0000 44200.00] 28.5000 48450.00] 16.3100 27727.00
620-00002 Field Office (CL 2) 1.000 EACH] 15000.0000 15000.00] 25850.0000 25850.00] 15066.7000 15066.70
620-00012 Field Lab (CL 2) 1.000 EACH] 15000.0000 15000.00] 12450.0000 12450.00] 12053.3600 12053.36

620-00020 Sanitary Facility 1.000 EACH] 1300.0000 1300.00] 2000.0000 2000.00] 2511.1200 2511.12
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------------------------------------------------------ e __
621-00450 Detour Pvmt 8910.000 SY | 28.0000 249480.00] 32.2500 287347.50] 18.8900 168309.90
624-20025 24 In Drainage Pipe (CL 0) 89.000 LF | 50.0000 4450.00] 200.0000 17800.00] 92.7700 8256.53
624-40031 30 In Equiv Drain Pipe E ( 134.000 LF | 75.0000 10050.00] 160.0000 21440.00] 150.8900 20219.26
624-40055 54 In Equiv Drain Pipe E ( 445_.000 LF | 150.0000 66750.00] 290.0000 129050.00] 297 .6900 132472 .05
625-00000 Const Surveying 1.000 L S | 50000.0000 50000.00] 60000.0000 60000.00] 60266.8100 60266.81
626-00000 Mobilization 1.000 L S | 800000.0000 800000.00] 880000.0000 880000.00] 1125000.0000 1125000.00
626-01000 Public Info Services 1.000 L S | 30000.0000 30000.00] 36000.0000 36000.00] 30133.4100 30133.41
627-00005 Epoxy Pvmt Mkg 243.000 GAL | 70.0000 17010.00] 65.0000 15795.00] 65.9300 16020.99
627-00011 Pvmt Mkg Paint (Waterborne 1500.000 GAL | 35.0000 52500.00] 24 .0000 36000.00] 24 .3400 36510.00
627-02001 Preform Plastic Pvmt Mkg ( 18157.000 SF | 8.5000 154334.50] 8.7500 158873.75] 8.8700 161052.59
627-02010 Preform Plastic Pvmt Mkg ( 5171.000 SF | 11.0000 56881.00] 9.5000 49124 50| 9.6400 49848 .44
627-30324 Preform Plastic Pvmt Mkg ( 1691.000 SF | 23.0000 38893.00] 12.0000 20292.00] 12.1700 20579.47
627-30329 Preform Plastic Pvmt Mkg ( 6408.000 SF | 10.0000 64080.00] 8.5000 54468.00] 8.6200 55236.96
630-00000 Flagging 7900.000 HOUR] 22.0000 173800.00] 21.5000 169850.00] 21.8100 172299.00
630-00007 Traf Ctrl Inspection 130.000 DAY | 120.0000 15600.00] 75.0000 9750.00] 76.0900 9891.70
630-00012 Traf Ctrl Mgmt 250.000 DAY | 550.0000 137500.00] 525.0000 131250.00] 532.6100 133152.50
630-00015 Uniformed Traf Ctrl Coordi 50.000 HOUR] 20.0000 1000.00] 25.0000 1250.00] 25.3600 1268.00
630-00040 Develop Traf Incident Mgmt 1.000 L S| 5000.0000 5000.00] 3000.0000 3000.00] 3043.4700 3043.47
630-00041 Implement Traf Incident Mg 12.000 MON | 1200.0000 14400.00] 500.0000 6000.00] 507.2500 6087.00
630-80002 Flash Beacon (Solar) 5.000 EACH] 750.0000 3750.00] 500.0000 2500.00] 507.2500 2536.25
630-80336 Barricade (3 M-B) (Temp) 30.000 EACH] 270.0000 8100.00] 150.0000 4500.00] 152.1700 4565.10
630-80341 Const Traf Sign (A) 115.000 EACH] 50.0000 5750.00] 55.0000 6325.00] 55.8000 6417.00
630-80342 Const Traf Sign (B) 146.000 EACH] 60.0000 8760.00] 65.0000 9490.00] 65.9400 9627 .24
630-80343 Const Traf Sign (C) 6.000 EACH] 70.0000 420.00] 100.0000 600.00] 101.4500 608.70
630-80344 Const Traf Sign (Spec) 54.000 SF | 18.0000 972.00] 10.0000 540.00] 10.1400 547 .56
630-80355 Port Mesg Panel 6.000 EACH] 4000.0000 24000.00] 4000.0000 24000.00] 4057.9700 24347 .82
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH] 750.0000 3000.00] 1000.0000 4000.00] 1014 .4900 4057.96
630-80360 Drum Channel Dev 600.000 EACH] 33.0000 19800.00] 28.0000 16800.00] 25.0000 15000.00
630-80364 Drum Channel Dev (Light) ( 50.000 EACH] 40.0000 2000.00] 100.0000 5000.00] 101.4500 5072.50
630-80370 Conc Barrier (Temp) 1000.000 LF | 20.0000 20000.00] 25.0000 25000.00] 22 .5400 22540.00
630-80380 Traffic Cone 200.000 EACH] 8.0000 1600.00] 6.0000 1200.00] 6.0900 1218.00
630-80520 Mobile Pvmt Mkg Zone 3.000 DAY | 610.0000 1830.00] 100.0000 300.00] 101.4300 304.29
630-85010 Impact Atten (Temp) 2.000 EACH] 2750.0000 5500.00] 13500.0000 27000.00] 13695.6300 27391.26
630-85041 Mobile Attenuator 750.000 DAY | 200.0000  150000.00] 130.0000 97500.00] 131.8800 98910.00
614-70150 Ped Sig Face (16) (Countdo 18.000 EACH] 520.0000 9360.00] 530.0000 9540.00] 547 _.8200 9860.76

Alternate: 029 | | |

| | |
SECTION TOTALS | $ 13,000,677 .00] $ 12,146,268.86] $ 12,346,953.27
—————————————————————————————————————————————————————— Py

|

CONTRACT TOTALS $ 13,000,677.00] $ 12,146,268.86] $ 12,346,953.27
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------------------------------------------------------ e
SECTION 0001 BID ITEMS | | |

| | |
202-00010 Rem Tree 2.000 EACH] 1500.0000 3000.00] 3160.0000 6320.00] 2477 .5000 4955.00
202-00012 Rem Tree Stump 1.000 EACH] 1250.0000 1250.00] 422 .0000 422 _.00] 1831.5000 1831.50
202-00015 Rem Headwall 1.000 EACH] 1500.0000 1500.00] 325.0000 325.00] 2673.5000 2673.50
202-00019 Rem Inlet 6.000 EACH] 750.0000 4500.00] 690.0000 4140.00] 378.0000 2268.00
202-00023 Rem Emb Prot Ty 3 10.000 EACH] 335.0000 3350.00] 300.0000 3000.00] 296.5000 2965.00
202-00024 Rem Emb Prot Ty 5 5.000 EACH] 335.0000 1675.00] 158.0000 790.00] 621.0000 3105.00
202-00026 Rem S and D Pave 121.000 SY | 8.5000 1028.50] 17.5000 2117 .50] 20.0000 2420.00
202-00035 Rem Pipe 2369.000 LF | 18.6500 44181 .85] 16.0000 37904.00] 12.0000 28428.00
202-00040 Rem Elec Conduit 1145.000 LF | 2.7500 3148.75] 2.0000 2290.00] 3.0000 3435.00
202-00090 Rem Delineator 360.000 EACH] 2.0500 738.00] 5.2500 1890.00] 6.5000 2340.00
202-00195 Rem of Median Cover 4063.000 SY | 3.0000 12189.00] 6.5000 26409.50] 9.0000 36567.00
202-00200 Rem Sidewalk 10.000 SY | 8.5000 85.00] 12.0000 120.00] 7.0000 70.00
202-00203 Rem Curb and Gutter 1357.000 LF | 6.2500 8481 .25] 3.5000 4749.50] 6.5000 8820.50
202-00210 Rem Conc Pavement 81526.000 SY | 5.5000 448393.00] 5.2500 428011.50] 8.2500 672589.50
202-00220 Rem Asphalt Mat 40655.000 SY | 3.0000 121965.00] 4.0000 162620.00] 6.2800 255313.40
202-00240 Rem Asphalt Mat (Planing) 15085.000 SY | 2.0500 30924 .25] 3.0500 46009 .25] 2.8700 43293.95
202-00250 Rem Pavement Marking 30750.000 SF | 0.6000 18450.00] 0.6500 19987.50] 0.9000 27675.00
202-00453 Rem Port Present Str (2) 2232.000 SY | 121.0000 270072.00] 127 .0000 283464 .00] 127 .5000 284580.00
202-00460 Rem Port Present Str (3) 112.000 SY | 200.0000 22400.00] 208.0000 23296.00] 209.0000 23408.00
202-00495 Rem Port Present Str 1.000 L S| 11525.0000 11525.00] 12100.0000 12100.00] 12168.0000 12168.00
202-00504 Rem Exp Device 80.000 LF | 200.0000 16000.00] 208.0000 16640.00] 209.0000 16720.00
202-00700 Rem Light Standard 1.000 EACH] 650.0000 650.00] 190.0000 190.00] 681.5000 681.50
202-00810 Rem Ground Sign 156.000 EACH] 40.7500 6357.00] 52.5000 8190.00] 42 .5000 6630.00
202-00821 Rem Sign Panel 21.000 EACH] 51.0000 1071.00] 79.0000 1659.00] 53.0000 1113.00
202-00827 Rem of Pull Box 12.000 EACH] 40.0000 480.00] 105.0000 1260.00] 42.0000 504.00
202-00828 Rem Traf Sig Equipment 1.000 L S| 12500.0000 12500.00] 13500.0000 13500.00] 13188.0000 13188.00
202-00831 Rem Traf Sig Head 4_.000 EACH] 19.3500 77.40] 128.0000 512.00] 20.5000 82.00
202-01130 Rem Gdrail Ty 3 837.000 LF | 2.0500 1715.85] 1.8500 1548 .45] 2.0000 1674.00
202-01170 Rem Gdrail Ty 7 1720.000 LF | 16.4000 28208.00] 13.5000 23220.00] 13.5000 23220.00
202-04001 Plug Culvert 2.000 EACH] 600.0000 1200.00] 494 .0000 988.00] 602.5000 1205.00
202-04002 Clean Culvert 5.000 EACH] 1020.0000 5100.00] 1310.0000 6550.00] 849.0000 4245 .00
202-05150 Sandblasting 14600.000 SF | 0.3500 5110.00] 0.5500 8030.00] 0.3700 5402 .00
203-00000 Uncl Excav 95431.000 CY | 8.0000 763448.00] 6.9100 659428._21] 8.0300 766310.93
203-00062 Emb Matl (CIP) (Spec) 6296.000 CY | 13.0000 81848.00] 15.0000 94440.00] 17.2400 108543.04
203-00100 Muck Excav 6296.000 CY | 4.1000 25813.60] 11.5000 72404 .00] 14.0000 88144.00
203-01500 Blading 112.000 HOUR] 150.0000 16800.00] 109.0000 12208.00] 134 .5000 15064 .00
203-01597 Potholing 27.000 HOUR] 200.0000 5400.00] 237.0000 6399.00] 236.5000 6385.50
208-00002 Erosion Log (12 1In) 500.000 LF | 6.5500 3275.00] 2.8500 1425.00] 4.0000 2000.00

208-00009 Erosion Log (20 In) 2000.000 LF | 9.9000 19800.00] 5.3500 10700.00] 6.5000 13000.00
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208-00034 Gravel Bag 800.000 LF | 12.3000 9840.00] 5.2500 4200.00 5.5000 4400.00
208-00045 Conc Washout Str 7.000 EACH] 1250.0000 8750.00] 684 .0000 4788.00] 1045.0000 7315.00
208-00051 Storm Drain Inlet Protecti 200.000 LF | 13.1000 2620.00] 5.2500 1050.00] 13.5000 2700.00
208-00070 Vehicle Tracking Pad 5.000 EACH] 1500.0000 7500.00] 1420.0000 7100.00] 807 .5000 4037.50
208-00103 Removal and Disposal of Se 240.000 HOUR] 40.0000 9600.00] 42.0000 10080.00] 59.0000 14160.00
208-00105 Removal and Disposal of Se 48.000 HOUR] 65.0000 3120.00] 63.0000 3024.00] 55.5000 2664 .00
208-00106 Sweeping (Sediment Removal 50.000 HOUR] 190.0000 9500.00] 79.0000 3950.00] 212.0000 10600.00
208-00107 Rem Trash 75.000 HOUR] 60.0000 4500.00] 42.0000 3150.00] 90.5000 6787 .50
208-00205 Erosion Control Supervisor 240.000 HOUR] 65.0000 15600.00] 68.5000 16440.00] 180.5000 43320.00
208-00206 Erosion Control Supervisor 120.000 DAY | 500.0000 60000.00] 137.0000 16440.00] 339.5000 40740.00
208-00400 Water Control 1.000 L S| 30000.0000 30000.00] 29200.0000 29200.00] 29363.0000 29363.00
210-00520 Reb Port Present Str 17.000 SY | 1130.0000 19210.00] 1180.0000 20060.00] 1184 .5000 20136.50
210-00810 Res Ground Sign 3.000 EACH] 205.0000 615.00] 210.0000 630.00] 60.0000 180.00
210-00831 Res Traf Sig Head 6.000 EACH] 180.0000 1080.00] 221.0000 1326.00] 185.5000 1113.00
210-00866 Res Fire Preempt Unit+Time 1.000 EACH] 540.0000 540.00] 526.0000 526.00] 567.0000 567.00
210-01130 Res Gdrail Ty 3 1260.000 LF | 7.3000 9198.00] 9.2500 11655.00] 7.5000 9450.00
210-01180 Reset Guardrail (Special) 500.000 LF | 2.8500 1425.00] 5.9000 2950.00] 3.0000 1500.00
210-04020 Modify Inlet 2.000 EACH] 815.0000 1630.00] 391.0000 782.00] 373.5000 747 .00
210-04025 Modify Structure 5.000 EACH] 510.0000 2550.00] 409.0000 2045.00] 90.5000 452 .50
212-00006 Seeding (Native) 25.000 ACRE] 455.0000 11375.00] 583.0000 14575.00] 474 .5000 11862.50
212-00032 Soil Conditioning 25.000 ACRE] 1900.0000 47500.00] 3000.0000 75000.00] 1984 .5000 49612 .50
213-00002 Mulching (Weed Free Hay) 25.000 ACRE] 400.0000 10000.00] 451.0000 11275.00] 414.0000 10350.00
213-00012 Spray-on Mulch Blanket 10.000 ACRE] 3350.0000 33500.00] 3340.0000 33400.00] 3491 .0000 34910.00
213-00061 Mullch Tackifier 5000.000 LB | 2.0500 10250.00] 2.4000 12000.00] 2.0000 10000.00
216-00042 Soil Retent Blanket (BioD 1065.000 SY | 1.9500 2076.75] 1.7500 1863.75] 2.0000 2130.00
250-00110 Health and Safety Officer 80.000 HOUR] 90.0000 7200.00] 89.5000 7160.00] 90.0000 7200.00
304-06007 ABC (CL 6) 24076.000 CY | 21.0000 505596.00] 23.0000 553748.00] 14.0000 337064 .00
403-00720 HMA (Patching) (Asph) 1000.000 TON | 136.0000 136000.00] 132.0000 132000.00] 142 .0000 142000.00
403-33841 HMA (Gr S) (100) (PG 64-22 2519.000 TON | 60.1000 151391.90] 61.0000 153659.00] 79.5000 200260.50
403-34851 HMA (Gr SX) (100) (PG 64-2 2235.000 TON | 82.5000 184387 .50] 63.0000 140805.00] 89.0000 198915.00
412-01200 Conc Pvmt (12 In) 131455.000 SY | 39.2500 5159608.75] 41.6000 5468528.00] 39.7400 5224021.70
412-01220 Conc Pvmt (12 In) (Fast Tr 2204.000 SY | 72 .0000 158688.00] 73.0000 160892 .00] 95.5000 210482.00
503-00036 Drilled Caisson (36 In) 133.000 LF | 245 _.0000 32585.00] 187 .0000 24871.00] 255.0000 33915.00
503-00048 Drilled Caisson (48 In) 42.000 LF | 300.0000 12600.00] 259.0000 10878.00] 312.0000 13104.00
503-00054 Drilled Caisson (54 In) 21.000 LF | 380.0000 7980.00] 368.0000 7728.00] 397.5000 8347 .50
506-00409 Soil Riprap (9 In) 67.000 CY | 56.0000 3752.00] 71.5000 4790.50] 65.0000 4355.00
507-00000 Conc S and D Pave 250.400 CY | 360.0000 90144.00 296.0000 74118.40 439.5000 110050.80
512-00120 Bearing Repair Corbel 3.000 EACH] 6600.0000 19800.00] 6880.0000 20640.00] 6928 .0000 20784 .00
514-00000 Pipe Railing 151.000 LF | 120.0000 18120.00] 81.0000 12231.00] 105.5000 15930.50
518-00000 Brdg Compress Joint Sealer 160.000 LF | 52.0000 8320.00] 54 _.5000 8720.00] 54 _.5000 8720.00

|

518-03100 Rapid Cure Silicone Jt Sea 480.000 LF
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519-03050 Thin Bonded Overlay (Poly 1530.000 CF | 135.0000 206550.00] 138.0000 211140.00] 139.5000 213435.00
601-03000 Conc CL D 19.000 CY | 560.0000 10640.00] 433.0000 8227.00] 1935.5000 36774.50
601-03040 Conc CL D (Bridge) 140.000 CY | 250.0000 35000.00] 247 .0000 34580.00] 249.0000 34860.00
601-03540 Conc CL DT (Deck Topping) 244 _000 CY | 305.0000 74420.00] 318.0000 77592.00] 321.0000 78324.00
602-00020 Reinf Steel (Epoxy) 22119.000 LB | 1.3000 28754.70] 1.3500 29860.65] 1.3400 29639.46
603-01185 18 In RCP (CIP) 5250.000 LF | 40.0000 210000.00] 67.0000 351750.00] 55.3600 290640.00
603-01245 24 In RCP (CIP) 297.000 LF | 80.0000 23760.00] 60.0000 17820.00] 64 .0000 19008.00
603-01305 30 In RCP (CIP) 937.000 LF | 120.0000 112440.00] 112.0000 104944 .00] 126.5000 118530.50
603-01365 36 In RCP (CIP) 293.000 LF | 105.0000 30765.00] 82.5000 24172 .50] 114 .5000 33548.50
603-01425 42 In RCP (CIP) 24.000 LF | 110.0000 2640.00] 94 .5000 2268.00] 155.0000 3720.00
603-02185 23x14 In RCP (CIP) 778.000 LF | 50.0000 38900.00] 64 .0000 49792 .00] 60.5000 47069.00
603-02245 30x19 In RCP (CIP) 120.000 LF | 105.0000 12600.00] 113.0000 13560.00] 97 .5000 11700.00
603-02305 38x24 In RCP (CIP) 32.000 LF | 80.0000 2560.00] 79.5000 2544 _00] 87 .5000 2800.00
603-02365 45x29 In RCP (CIP) 97.000 LF | 180.0000 17460.00] 117.0000 11349.00] 124 .5000 12076.50
603-05018 18 In RCES 5.000 EACH] 650.0000 3250.00] 570.0000 2850.00] 598.0000 2990.00
603-05024 24 In RCES 3.000 EACH] 800.0000 2400.00] 684 .0000 2052.00] 701.0000 2103.00
603-05030 30 In RCES 1.000 EACH] 1015.0000 1015.00] 803.0000 803.00] 887.5000 887.50
603-05036 36 In RCES 1.000 EACH] 1200.0000 1200.00] 803.0000 803.00] 977 .5000 977.50
603-05124 30x19 In RCES 1.000 EACH] 800.0000 800.00] 626.0000 626.00] 740.0000 740.00
603-05136 45x29 In RCES 1.000 EACH] 1500.0000 1500.00] 1090.0000 1090.00] 977 .5000 977.50
603-10150 15 In CSP 323.000 LF | 35.0000 11305.00] 33.0000 10659.00] 23.5000 7590.50
603-50012 12 In Plastic Pipe 270.000 LF | 35.0000 9450.00] 41.5000 11205.00] 15.5000 4185.00
604-00305 Inlet Ty C (5 Ft) 2.000 EACH] 2500.0000 5000.00] 3310.0000 6620.00] 3660.0000 7320.00
604-00505 Inlet Ty D (6 Ft) 1.000 EACH] 3000.0000 3000.00] 3910.0000 3910.00] 4166.5000 4166.50
604-19105 Inlet Ty R L5 (6 Ft) 10.000 EACH] 3200.0000 32000.00] 4110.0000 41100.00] 5981.0000 59810.00
604-19110 Inlet Ty R L5 (10 Ft) 10.000 EACH] 4000.0000 40000.00] 5220.0000 52200.00] 7910.5000 79105.00
604-20000 Outlet Structure 5.000 EACH] 10000.0000 50000.00] 16000.0000 80000.00] 11388.0000 56940.00
604-20003 Outlet Structure (Spec) 2.000 EACH] 20000.0000 40000.00] 20000.0000 40000.00] 13311.0000 26622.00
604-30010 MH Slab Base (10 Ft) 7.000 EACH] 3000.0000 21000.00] 4540.0000 31780.00] 90.5000 633.50
606-00301 Gdrail Ty 3 (6-3) 1836.000 LF | 15.0000 27540.00] 15.0000 27540.00] 15.5000 28458.00
606-00745 Gdrail Ty 7 (Sty CE)(Conc 1720.000 LF | 80.0000 137600.00] 77 .5000 133300.00] 55.5000 95460.00
606-01340 End Anchor Ty 3D 3.000 EACH] 640.0000 1920.00] 864 .0000 2592 .00] 663.5000 1990.50
606-02003 End Anchor (Nonflared) 2.000 EACH] 1850.0000 3700.00] 1960.0000 3920.00] 1929.5000 3859.00
606-02005 End Anchor (Flared) 1.000 EACH] 1500.0000 1500.00] 1630.0000 1630.00] 1545.0000 1545.00
607-11525 Fence (Plastic) 300.000 LF | 1.7500 525.00] 2.6500 795.00] 2.0000 600.00
608-00000 Conc Sidewalk 209.200 Sy | 28.0000 5857.60] 43.0000 8995.60] 37.5000 7845.00
608-00010 Conc Curb Ramp 30.800 sy | 95.0000 2926.00] 96.5000 2972 .20] 759.5000 23392.60
608-00015 Detectable Warnings 32.000 SF | 90.0000 2880.00] 39.0000 1248.00] 52.5000 1680.00
609-21010 C and G Ty 2 I-B 63.000 LF | 18.0000 1134.00] 25.0000 1575.00] 17.5000 1102.50
609-21020 C and G Ty 2 I11-B 11606.000 LF | 15.0000 174090.00] 11.5000 133469.00] 9.8900 114783.34
609-60011 Curb Ty 6 M 196.000 LF | 16.5000 3234.00] 12.0000 2352.00] 10.5000 2058.00
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610-00020 Median Cover (Pattern Conc 660.000 SF | 6.8000 4488.00] 5.1500 3399.00] 9.0000 5940.00
612-00101 Delin (Drv Conc Inst) (Ty 72.000 EACH] 88.0000 6336.00] 96.5000 6948.00] 90.0000 6480.00
612-00102 Delin (Drv Conc Inst) (Ty 15.000 EACH] 89.0000 1335.00] 102.0000 1530.00] 91.5000 1372.50
612-00103 Delin (Drv Conc Inst) (Ty 15.000 EACH] 90.0000 1350.00] 107.0000 1605.00] 92 .5000 1387.50
613-00200 2 In Elec Cond 1350.000 LF | 4.0000 5400.00] 9.4500 12757 .50] 4.0000 5400.00
613-00206 2 In Elec Cond (Bored) 1322.000 LF | 10.1000 13352.20] 12.0000 15864 .00] 10.5000 13881.00
613-00306 3 In Elec Cond (Bored) 2040.000 LF | 12.6000 25704 .00] 13.5000 27540.00] 13.0000 26520.00
613-01200 2 In Elec Cond (P) 785.000 LF | 5.8000 4553.00] 9.4500 7418.25] 6.0000 4710.00
613-01300 3 In Elec Cond (P) 160.000 LF | 17.6000 2816.00] 8.4000 1344 ._00] 18.5000 2960.00
613-07023 Pull Box (24''x36''x24') 21.000 EACH] 720.0000 15120.00] 915.0000 19215.00] 754 .5000 15844 .50
613-07040 Pull Box (30''x48'x24'") 1.000 EACH] 1050.0000 1050.00] 1330.0000 1330.00] 1105.0000 1105.00
613-10000 Wiring 1.000 L S| 20000.0000 20000.00] 8940.0000 8940.00] 20674 .0000 20674 .00
613-16000 Luminaire (Spec) 10.000 EACH] 900.0000 9000.00] 1060.0000 10600.00] 946 .5000 9465.00
614-00011 Sign Panel (CL I) 500.000 SF | 18.3000 9150.00] 14.0000 7000.00] 19.0000 9500.00
614-00012 Sign Panel (CL 1) 612.000 SF | 22.0000 13464 .00] 19.5000 11934 .00] 22 .5000 13770.00
614-00013 Sign Panel (CL II11) 99.000 SF | 26.4500 2618.55] 32.0000 3168.00] 27 .5000 2722 .50
614-01512 Steel Sign Supp (2-1n Rd)( 245.000 LF | 20.3500 4985.75] 10.5000 2572 .50] 21.0000 5145.00
614-01522 Steel Sign Supp (2-1In Rd)( 25.000 EACH] 51.0000 1275.00] 123.0000 3075.00] 53.0000 1325.00
614-01575 Steel Sign Supp (2-1/2 In 771.000 LF | 22.5000 17347 .50] 17.0000 13107.00] 23.5000 18118.50
614-01578 Steel Sign Supp (2-1/2 In 73.000 EACH] 280.0000 20440.00] 268.0000 19564 .00] 292.0000 21316.00
614-10130 Illuminated Sign 10.000 EACH] 3000.0000 30000.00] 4150.0000 41500.00] 3108.5000 31085.00
614-70000 Prog Traf Sig Face 2.000 EACH] 855.0000 1710.00] 1020.0000 2040.00] 901.5000 1803.00
614-70336 Traf Sig Face (12-12-12) 38.000 EACH] 610.0000 23180.00] 715.0000 27170.00] 639.0000 24282 .00
614-70448 Traf Sig Face (12-12-12-12 12.000 EACH] 780.0000 9360.00] 889.0000 10668.00] 819.0000 9828.00
614-72860 Ped Push Button 18.000 EACH] 135.0000 2430.00] 247 .0000 4446.00] 141 .5000 2547 .00
614-72866 Fire Preempt Unit + Timer 2.000 EACH] 3150.0000 6300.00] 2680.0000 5360.00] 3320.5000 6641.00
614-72875 Loop Detect Wire 768.000 LF 3.7000 2841.60] 5.2500 4032.00] 4.0000 3072.00
614-72887 Detect (Microwave Veh) 10.000 EACH] 6815.0000 68150.00] 8040.0000 80400.00] 7185.5000 71855.00
614-73005 Piezo (Elec)(CL I1) 4_.000 EACH] 2350.0000 9400.00] 815.0000 3260.00] 2472 .5000 9890.00
614-81000 Sig-Light Pole Steel 1.000 EACH] 12000.0000 12000.00] 11700.0000 11700.00] 12605.0000 12605.00
614-81125 Sig-Light Pole Steel (1-25 1.000 EACH] 14000.0000 14000.00] 14200.0000 14200.00] 14556 .0000 14556.00
614-81130 Sig-Light Pole Steel (1-30 1.000 EACH] 14285.0000 14285.00] 14700.0000 14700.00] 15071.0000 15071.00
614-81135 Sig-Light Pole Steel (1-35 1.000 EACH] 14400.0000 14400.00] 14800.0000 14800.00] 15117 .0000 15117.00
614-81145 Sig-Light Pole Steel (1-45 2.000 EACH] 16200.0000 32400.00] 17000.0000 34000.00] 17062.0000 34124.00
614-81155 Sig-Light Pole Steel (1-55 1.000 EACH] 16400.0000 16400.00] 17200.0000 17200.00] 17292 .0000 17292.00
614-81160 Sig-Light Pole Steel (1-60 1.000 EACH] 24100.0000 24100.00] 26600.0000 26600.00] 25408.0000 25408.00
614-81175 Sig-Light Pole Steel (1-75 1.000 EACH] 27600.0000 27600.00] 30500.0000 30500.00] 29047 .0000 29047 .00
614-85130 Impact Atten (Quadguard 11 1.000 EACH] 15300.0000 15300.00] 20100.0000 20100.00] 16856 .0000 16856.00
614-87010 Fiber Optic Cable (S Mode) 1890.000 LF 1.6000 3024 .00] 2.6500 5008.50] 1.5000 2835.00
614-87015 Buffer Tube Fan Out Kit 2.000 EACH] 270.0000 540.00] 368.0000 736.00] 281.0000 562.00
614-87020 Optical Transceiver 1.000 EACH] 5725.0000 5725.00] 6660.0000 6660.00] 6026 .0000 6026.00
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614-87350 Test Fiber Optic Cable 1.000 L S| 950.0000 950.00] 526.0000 526.00] 999.0000 999.00
615-00030 Emb Prot Ty 3 19.000 EACH] 1630.0000 30970.00] 1000.0000 19000.00] 1826.5000 34703.50
615-00050 Emb Prot Ty 5 3.000 EACH] 915.0000 2745.00] 900.0000 2700.00] 3821.0000 11463.00
619-50320 4 In Plastic Pipe 1700.000 LF | 16.5000 28050.00] 13.0000 22100.00] 2.5000 4250.00
620-00002 Field Office (CL 2) 1.000 EACH] 20000.0000 20000.00] 35800.0000 35800.00] 39524 .0000 39524.00
620-00012 Field Lab (CL 2) 1.000 EACH] 20000.0000 20000.00] 39800.0000 39800.00] 15745.0000 15745.00
620-00020 Sanitary Facility 1.000 EACH] 2000.0000 2000.00] 2620.0000 2620.00] 6966 .5000 6966 .50
621-00450 Detour Pvmt 8910.000 SY | 36.0000 320760.00] 26.0000 231660.00] 46.0900 410661.90
624-20025 24 In Drainage Pipe (CL 0) 89.000 LF | 93.0000 8277.00] 66.0000 5874.00] 73.5000 6541.50
624-40031 30 In Equiv Drain Pipe E ( 134.000 LF | 160.0000 21440.00] 154.0000 20636.00] 96.5000 12931.00
624-40055 54 In Equiv Drain Pipe E ( 445_.000 LF | 310.0000 137950.00] 321.0000 142845.00] 206 .5000 91892.50
625-00000 Const Surveying 1.000 L S| 75000.0000 75000.00] 76500.0000 76500.00] 106110.0000 106110.00
626-00000 Mobilization 1.000 L S | 950000.0000 950000.00] 880000.0000 880000.00] 753169.0000 753169.00
626-01000 Public Info Services 1.000 L S| 34600.0000 34600.00] 110000.0000 110000.00] 36123.0000 36123.00
627-00005 Epoxy Pvmt Mkg 243.000 GAL | 66.2500 16098.75] 68.5000 16645.50] 64 .5000 15673.50
627-00011 Pvmt Mkg Paint (Waterborne 1500.000 GAL | 24 .5000 36750.00] 25.5000 38250.00] 30.0000 45000.00
627-02001 Preform Plastic Pvmt Mkg ( 18157.000 SF | 8.9000 161597.30] 9.2500 167952.25] 9.0200 163776.14
627-02010 Preform Plastic Pvmt Mkg ( 5171.000 SF | 9.8000 50675.80] 10.0000 51710.00] 10.8800 56260.48
627-30324 Preform Plastic Pvmt Mkg ( 1691.000 SF | 12.2500 20714 .75] 12.7500 21560.25] 15.0000 25365.00
627-30329 Preform Plastic Pvmt Mkg ( 6408.000 SF | 8.7000 55749 .60] 9.0000 57672.00] 10.6100 67988.88
630-00000 Flagging 7900.000 HOUR] 22.0000 173800.00] 22 .5000 177750.00] 22.8100 180199.00
630-00007 Traf Ctrl Inspection 130.000 DAY | 76.2500 9912.50] 79.0000 10270.00] 79.5000 10335.00
630-00012 Traf Ctrl Mgmt 250.000 DAY | 535.0000 133750.00] 552.0000 138000.00] 557.0000 139250.00
630-00015 Uniformed Traf Ctrl Coordi 50.000 HOUR] 25.4000 1270.00] 26.5000 1325.00] 26.5000 1325.00
630-00040 Develop Traf Incident Mgmt 1.000 L S| 3050.0000 3050.00] 3160.0000 3160.00] 3183.5000 3183.50
630-00041 Implement Traf Incident Mg 12.000 MON | 510.0000 6120.00] 526.0000 6312.00] 530.5000 6366.00
630-80002 Flash Beacon (Solar) 5.000 EACH] 510.0000 2550.00] 526.0000 2630.00] 530.5000 2652 .50
630-80336 Barricade (3 M-B) (Temp) 30.000 EACH] 153.0000 4590.00] 158.0000 4740.00] 159.0000 4770.00
630-80341 Const Traf Sign (A) 115.000 EACH] 56.0000 6440.00] 58.0000 6670.00] 58.5000 6727 .50
630-80342 Const Traf Sign (B) 146.000 EACH] 66.1000 9650.60] 68.5000 10001.00] 69.0000 10074.00
630-80343 Const Traf Sign (C) 6.000 EACH] 102.0000 612.00] 105.0000 630.00] 106.0000 636.00
630-80344 Const Traf Sign (Spec) 54.000 SF | 10.2500 553.50] 10.5000 567.00] 10.5000 567.00
630-80355 Port Mesg Panel 6.000 EACH] 4500.0000 27000.00] 4210.0000 25260.00] 4244 5000 25467 .00
630-80358 Flash Arrow Panel (C Ty) 4._.000 EACH] 1020.0000 4080.00] 1050.0000 4200.00] 1061.0000 4244 .00
630-80360 Drum Channel Dev 600.000 EACH] 32.0000 19200.00] 29.5000 17700.00] 27 .5000 16500.00
630-80364 Drum Channel Dev (Light) ( 50.000 EACH] 105.0000 5250.00] 105.0000 5250.00] 106.0000 5300.00
630-80370 Conc Barrier (Temp) 1000.000 LF | 30.5000 30500.00] 20.0000 20000.00] 18.5000 18500.00
630-80380 Traffic Cone 200.000 EACH] 6.1000 1220.00] 6.3000 1260.00] 6.5000 1300.00
630-80520 Mobile Pvmt Mkg Zone 3.000 DAY | 100.0000 300.00] 1070.0000 3210.00] 1061.0000 3183.00
630-85010 Impact Atten (Temp) 2.000 EACH] 13700.0000 27400.00] 14200.0000 28400.00] 14325.0000 28650.00

630-85041 Mobile Attenuator 750.000 DAY | 135.0000 101250.00] 137.0000 102750.00] 138.0000 103500.00
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614-70150 Ped Sig Face (16) (Countdo 18.000 EACH] 505.0000 9090.00] 557.0000 10026 .00] 532.5000 9585.00
Alternate: 029 | | |
| | |
SECTION TOTALS | $ 13,305,787.05] $ 13,715,415.76] $ 13,861,050.62
------------------------------------------------------ ————— e __
|

CONTRACT TOTALS $ 13,305,787.05] $ 13,715,415.76] $ 13,861,050.62
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SECTION 0001  BID ITEMS | | |

| | |
202-00010 Rem Tree 2.000 EACH]| 2323.7000 4647 .40 1000.0000 2000.00]
202-00012 Rem Tree Stump 1.000 EACH| 1717.5000 1717.50] 1000.0000 1000.00]|
202-00015 Rem Headwall 1.000 EACH| 1111.3000 1111.30] 2000.0000 2000.00]
202-00019 Rem Inlet 6.000 EACH]| 673.5000 4041.00] 1000.0000 6000.00]
202-00023 Rem Emb Prot Ty 3 10.000 EACH| 378.9000 3789.00] 1000.0000 10000.00]
202-00024 Rem Emb Prot Ty 5 5.000 EACH]| 1869000 934.50] 1000.0000 5000.00]
202-00026 Rem S and D Pave 121.000 SY | 17.1800 2078.78] 15.0000 1815.00]|
202-00035 Rem Pipe 2369.000 LF | 18.6500  44181.85| 20.0000  47380.00]
202-00040 Rem Elec Conduit 1145.000 LF | 2.7000 3091.50] 2.8000 3206.00]
202-00090 Rem Delineator 360.000 EACH| 5.0600 1821.60] 5.0000 1800.00]
202-00195 Rem of Median Cover 4063.000 SY | 6.0600 24621.78] 4.0000 16252.00]|
202-00200 Rem Sidewalk 10.000 SY | 10.1000 101.00] 100.0000 1000.00]|
202-00203 Rem Curb and Gutter 1357.000 LF | 4.0400 5482 28| 5.0000 6785.00]
202-00210 Rem Conc Pavement 81526.000 SY | 8.3300 679111.58] 5.5000 448393.00]
202-00220 Rem Asphalt Mat 40655.000 SY | 2.8200  114647.10] 4.0000 162620.00]
202-00240 Rem Asphalt Mat (Planing) 15085.000 SY | 2.4900 37561.65] 2.5000 37712.50]
202-00250 Rem Pavement Marking 30750.000 SF | 0.6000 18450.00]| 0.6000 18450.00]|
202-00453 Rem Port Present Str (2) 2232.000 SY | 70.4000 157132.80] 150.0000  334800.00]
202-00460 Rem Port Present Str (3) 112.000 SY | 2145000 24024 00| 220.0000 24640.00]
202-00495 Rem Port Present Str 1.000 L S | 10861.0000 10861.00]  50000.0000 50000.00]
202-00504 Rem Exp Device 80.000 LF | 74.1400 5931.20] 71.0000 5680.00]
202-00700 Rem Light Standard 1.000 EACH| 644 6000 644 60| 660.0000 660.00]
202-00810 Rem Ground Sign 156.000 EACH| 50.5100 7879.56] 52.0000 8112.00]
202-00821 Rem Sign Panel 21.000 EACH]| 55.5700 1166.97]| 71.0000 1491.00]|
202-00827 Rem of Pull Box 12.000 EACH| 39.4100 472.92]| 40.0000 480.00]
202-00828 Rem Traf Sig Equipment 1.000 L S | 12431.0000 12431.00]  25000.0000 25000.00]
202-00831 Rem Traf Sig Head 4.000 EACH| 19.2000 76.80] 20.0000 80.00]
202-01130 Rem Gdrail Ty 3 837.000 LF | 2.0200 1690.74] 2.1000 1757.70]
202-01170 Rem Gdrail Ty 7 1720.000 LF | 5.0600 8703.20] 6.5000 11180.00]
202-04001 Plug Culvert 2.000 EACH]| 5596000 1119.20] 1100.0000 2200.00]
202-04002 Clean Culvert 5.000 EACH]| 1036.2000 5181.00] 1400.0000 7000.00]
202-05150 Sandblasting 14600.000 SF | 0.4000 5840.00] 1.1000 16060.00]|
203-00000 Uncl Excav 95431.000 CY | 7.5300 718595.43] 3.0000 286293.00]
203-00062 Emb Matl (CIP) (Spec) 6296.000 CY | 16.1600 101743.36] 20.0000  125920.00]
203-00100 Muck Excav 6296.000 CY | 13.1400 82729_44] 5.0000 31480.00]
203-01500 Blading 112.000 HOUR]| 1263000 14145.60]| 110.0000 12320.00]
203-01597 Potholing 27.000 HOUR| 227.3000 6137.10] 300.0000 8100.00]
208-00002 Erosion Log (12 In) 500.000 LF | 3.0400 1520.00]| 4.0600 2030.00]

208-00009 Erosion Log (20 In) 2000.000 LF | 4.7400 9480.00] 6.0900 12180.00]



COLORADO DEPARTMENT OF TRANSPORTATION DATE : 05/03/12
PAGE : 002 -14
TABULATION OF BIDS

LETTING NO. : 20120503 CONTRACT ID : C17757 COUNTIES : WELD, REGION 4
LETTING DATE : 05/03/12 REGION t 4
LETTING TIME : 10:00 AM

I 6 ) 1415A IC 7 ) 870A |
|RALPH L. WADSWORTH CONSTR]SEMA CONSTRUCTION, INC. |
| | |
ITEM CODE ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
------------------------------------------------------ e S
208-00034 Gravel Bag 800.000 LF | 3.2900 2632.00] 6.0900 4872.00]
208-00045 Conc Washout Str 7.000 EACH] 757 .7000 5303.90] 680.0000 4760.00]
208-00051 storm Drain Inlet Protecti 200.000 LF | 4.5400 908.00] 6.0900 1218.00]
208-00070 Vehicle Tracking Pad 5.000 EACH] 1515.4000 7577.00] 1300.0000 6500.00]
208-00103 Removal and Disposal of Se 240.000 HOUR] 30.3100 7274.40] 40.0000 9600.00]
208-00105 Removal and Disposal of Se 48.000 HOUR] 65.6700 3152.16] 150.0000 7200.00]
208-00106 Sweeping (Sediment Removal 50.000 HOUR] 70.7200 3536.00] 220.0000 11000.00]
208-00107 Rem Trash 75.000 HOUR] 25.2600 1894.50] 38.0000 2850.00]
208-00205 Erosion Control Supervisor 240.000 HOUR] 444500 10668.00] 16.0000 3840.00]
208-00206 Erosion Control Supervisor 120.000 DAY | 88.9000 10668.00] 33.0000 3960.00]
208-00400 Water Control 1.000 L S| 53682.0000 53682.00] 80000.0000 80000.00]
210-00520 Reb Port Present Str 17.000 SY | 2159.3000 36708.10] 760.0000 12920.00]
210-00810 Res Ground Sign 3.000 EACH] 151.6000 454 _80] 160.0000 480.00]
210-00831 Res Traf Sig Head 6.000 EACH] 174 _.8000 1048.80] 180.0000 1080.00]
210-00866 Res Fire Preempt Unit+Time 1.000 EACH] 534 .4000 534.40] 540.0000 540.00]
210-01130 Res Gdrail Ty 3 1260.000 LF | 7.1300 8983.80] 7.0000 8820.00]
210-01180 Reset Guardrail (Special) 500.000 LF | 2.7700 1385.00] 2.8000 1400.00]
210-04020 Modify Inlet 2.000 EACH] 829.0000 1658.00] 740.0000 1480.00]
210-04025 Modify Structure 5.000 EACH] 3030.9000 15154.50] 1600.0000 8000.00]
212-00006 Seeding (Native) 25.000 ACRE] 277.8000 6945.00] 440.0000 11000.00]
212-00032 Soil Conditioning 25.000 ACRE] 1464 .9000 36622 .50] 2000.0000 50000.00]
213-00002 Mulching (Weed Free Hay) 25.000 ACRE] 287.9000 7197.50] 580.0000 14500.00]
213-00012 Spray-on Mulch Blanket 10.000 ACRE] 3233.0000 32330.00] 680.0000 6800.00]
213-00061 Mulch Tackifier 5000.000 LB | 2.1200 10600.00] 1.2000 6000.00]
216-00042 Soil Retent Blanket (BioD 1065.000 Sy | 2.6700 2843.55] 2.8000 2982.00]
250-00110 Health and Safety Officer 80.000 HOUR] 85.8800 6870.40] 71.0000 5680.00]
304-06007 ABC (CL 6) 24076.000 CY | 13.6500 328637.40] 30.0000 722280.00]
403-00720 HMA (Patching) (Asph) 1000.000 TON | 141.7400  141740.00] 140.0000  140000.00]
403-33841 HMA (Gr S) (100) (PG 64-22 2519.000 TON | 77.0300 194038.57] 60.0000 151140.00]
403-34851 HMA (Gr SX) (100) (PG 64-2 2235.000 TON | 86.6100 193573.35] 90.0000 201150.00]
412-01200 Conc Pvmt (12 In) 131455.000 SY | 43.1700 5674912.35] 41.5600 5463269.80]
412-01220 Conc Pvmt (12 In) (Fast Tr 2204.000 Sy | 73.0600 161024.24| 47.0000 103588.00]
503-00036 Drilled Caisson (36 In) 133.000 LF | 245 .4000 32638.20] 250.0000 33250.00]
503-00048 Drilled Caisson (48 In) 42.000 LF | 302.9000 12721.80] 300.0000 12600.00]
503-00054 Drilled Caisson (54 In) 21.000 LF | 386.4000 8114 .40] 380.0000 7980.00]
506-00409 Soil Riprap (9 In) 67.000 CY | 70.7200 4738.24] 120.0000 8040.00]
507-00000 Conc S and D Pave 250.400 CY | 447.6000 112079.04| 300.0000 75120.00]
512-00120 Bearing Repair Corbel 3.000 EACH] 6745.8000 20237 .40] 6900.0000 20700.00]
514-00000 Pipe Railing 151.000 LF | 106.2000 16036.20] 70.0000 10570.00]
518-00000 Brdg Compress Joint Sealer 160.000 LF | 29.5900 4734 _40] 32.0000 5120.00]
|

518-03100 Rapid Cure Silicone Jt Sea 480.000 LF
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519-03050 Thin Bonded Overlay (Poly 1530.000 CF | 158.3000  242199.00] 178.0000  272340.00]
601-03000 Conc CL D 19.000 CY | 569.9000  10828.10] 1500.0000  28500.00]
601-03040 Conc CL D (Bridge) 140.000 CY | 242.4000  33936.00] 600.0000  84000.00]
601-03540 Conc CL DT (Deck Topping) 244.000 CY | 395.3000  96453.20] 800.0000  195200.00]
602-00020 Reinf Steel (Epoxy) 22119.000 LB | 0.8000  17695.20] 1.0000  22119.00]
603-01185 18 In RCP (CIP) 5250.000 LF | 39.3800 206745.00] 44.0000  231000.00]
603-01245 24 In RCP (CIP) 297.000 LF | 77.7100  23079.87] 53.0000  15741.00]
603-01305 30 In RCP (CIP) 937.000 LF | 117.1000  109722.70] 67.0000  62779.00]
603-01365 36 In RCP (CIP) 293.000 LF | 101.6000  29768.80] 85.0000  24905.00]
603-01425 42 In RCP (CIP) 24.000 LF | 103.6000 2486.40] 140.0000 3360.00]
603-02185 23x14 In RCP (CIP) 778.000 LF | 46.6300  36278.14] 49.0000  38122.00]
603-02245 30x19 In RCP (CIP) 120.000 LF | 103.6000  12432.00] 110.0000  13200.00]
603-02305 38x24 In RCP (CIP) 32.000 LF | 78.7500 2520.00] 110.0000 3520.00]
603-02365 45x29 In RCP (CIP) 97.000 LF | 180.3000  17489.10] 160.0000  15520.00]
603-05018 18 In RCES 5.000 EACH] 642.5000 3212.50] 450.0000 2250.00]
603-05024 24 In RCES 3.000 EACH] 813.4000 2440.20] 560.0000 1680.00]
603-05030 30 In RCES 1.000 EACH] 1015.5000 1015.50] 670.0000 670.00]
603-05036 36 In RCES 1.000 EACH] 1191 .6000 1191.60] 780.0000 780.00]
603-05124 30x19 In RCES 1.000 EACH] 7564000 756.40] 500.0000 500.00]
603-05136 45x29 In RCES 1.000 EACH] 1373.0000 1373.00] 950.0000 950.00]
603-10150 15 In CSP 323.000 LF | 31.0800  10038.84] 75.0000  24225.00]
603-50012 12 In Plastic Pipe 270.000 LF | 33.1600 8953.20] 67.0000  18090.00]
604-00305 Inlet Ty C (5 Ft) 2.000 EACH] 2072.4000 4144 .80] 2200.0000 4400.00]
604-00505 Inlet Ty D (5 Ft) 1.000 EACH] 2849.6000 2849.60| 3500.0000 3500.00]
604-19105 Inlet Ty R L5 (5 Ft) 10.000 EACH| 3212.3000  32123.00] 3400.0000  34000.00]
604-19110 Inlet Ty R L5 (10 Ft) 10.000 EACH| 3885.8000  38858.00] 3800.0000  38000.00]
604-20000 Outlet Structure 5.000 EACH] 9844.0000  49220.00] 10000.0000  50000.00]
604-20003 Outlet Structure (Spec) 2.000 EACH| 20206.0000  40412.00] 7100.0000  14200.00]
604-30010 MH Slab Base (10 Ft) 7.000 EACH] 2590.5000  18133.50] 2300.0000  16100.00]
606-00301 Gdrail Ty 3 (6-3) 1836.000 LF | 14.8000  27172.80] 15.0000  27540.00]
606-00745 Gdrail Ty 7 (Sty CE)(Conc 1720.000 LF | 37.3800  64293.60] 84.0000  144480.00]
606-01340 End Anchor Ty 3D 3.000 EACH] 631.6000 1894 .80 640.0000 1920.00]
606-02003 End Anchor (Nonflared) 2.000 EACH] 1837.1000 3674.20] 1900.0000 3800.00]
606-02005 End Anchor (Flared) 1.000 EACH] 1470.8000 1470.80] 15000000 1500.00]
607-11525 Fence (Plastic) 300.000 LF | 5.0600 1518.00] 3.0000 900.00]
608-00000 Conc Sidewalk 209.200 SY | 28.2900 5918.27] 35.0000 7322.00]
608-00010 Conc Curb Ramp 30.800 SY | 50.5100 155571 130.0000 4004.00]
608-00015 Detectable Warnings 32.000 SF | 40.4100 1293.12| 36.0000 1152.00]
609-21010 C and G Ty 2 I-B 63.000 LF | 14.1400 890.82] 13.0000 819.00]
609-21020 C and G Ty 2 11-B 11606.000 LF | 14.1400  164108.84| 14.0000  162484.00]
609-60011 Curb Ty 6 M 196.000 LF | 14.1400 2771.44] 9.0000 1764.00]
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ITEM CODE  ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| ~ UNIT PRICE AMOUNT|
------------------------------------------------------ e+
610-00020 Median Cover (Pattern Conc 660.000 SF | 6.0600 3999.60] 9.0000 5940.00]
612-00101 Delin (Drv Conc Inst) (Ty 72.000 EACH| 60.6200 4364 .64 61.0000 4392.00]
612-00102 Delin (Drv Conc Inst) (Ty 15.000 EACH| 61.6300 924 45| 62.0000 930.00]
612-00103 Delin (Drv Conc Inst) (Ty 15.000 EACH| 62.6400 939.60] 63.0000 945.00]
613-00200 2 In Elec Cond 1350.000 LF | 3.9400 5319.00]| 4.0000 5400.00]|
613-00206 2 In Elec Cond (Bored) 1322.000 LF | 9.9600  13167.12] 10.0000  13220.00]
613-00306 3 In Elec Cond (Bored) 2040.000 LF | 12.4700  25438.80] 13.0000  26520.00]
613-01200 2 In Elec Cond (P) 785.000 LF | 5.7200 4490.20] 6.0000 4710.00]
613-01300 3 In Elec Cond (P) 160.000 LF | 17.4800 2796.80] 18.0000 2880.00]|
613-07023 Pull Box (24''x36"'x24"") 21.000 EACH] 711.2000  14935.20] 730.0000  15330.00]
613-07040 Pull Box (30"'x48"'x24") 1.000 EACH| 1041 .6000 1041.60] 1100.0000 1100.00]
613-10000 Wiring 1.000 L S | 19488.0000  19488.00] 19900.0000  19900.00]
613-16000 Luminaire (Spec) 10.000 EACH| 892.1000 8921.00] 910.0000 9100.00]
614-00011 Sign Panel (CL 1) 500.000 SF | 14.6500 7325.00] 15.0000 7500.00]
614-00012 Sign Panel (CL I1) 612.000 SF | 20.2100  12368.52] 21.0000  12852.00]
614-00013 Sign Panel (CL 111) 99.000 SF | 22.2300 2200.77] 23.0000 2277.00]
614-01512 Steel Sign Supp (2-In Rd)( 245.000 LF | 8.0800 1979.60] 8.5000 2082.50]
614-01522 Steel Sign Supp (2-In Rd)( 25.000 EACH]| 35.3600 884.00] 36.0000 900.00]
614-01575 Steel Sign Supp (2-17/2 In 771.000 LF | 14.6500  11295.15] 15.0000  11565.00]
614-01578 Steel Sign Supp (2-17/2 In 73.000 EACH| 176.8000  12906.40] 180.0000  13140.00]
614-10130 Illuminated Sign 10.000 EACH| 2929.9000  29299.00] 4000.0000  40000.00]
614-70000 Prog Traf Sig Face 2.000 EACH| 849.7000 1699.40] 870.0000 1740.00]
614-70336 Traf Sig Face (12-12-12) 38.000 EACH]| 602.1000  22879.80] 510.0000  19380.00]
614-70448 Traf Sig Face (12-12-12-12 12.000 EACH| 771.9000 9262.80] 790.0000 9480.00]|
614-72860 Ped Push Button 18.000 EACH| 133.4000 2401.20] 140.0000 2520.00]
614-72866 Fire Preempt Unit + Timer 2.000 EACH| 3129.9000 6259.80] 3200.0000 6400.00]
614-72875 Loop Detect Wire 768.000 LF | 3.6400 2795.52] 3.7000 2841.60]|
614-72887 Detect (Microwave Veh) 10.000 EACH 6773.0000  67730.00] 6900.0000  69000.00]|
614-73005 Piezo (Elec)(CL I1) 4.000 EACH| 2330.8000 9323.20] 2400.0000 9600.00]|
614-81000 Sig-Light Pole Steel 1.000 EACH| 11881.0000  11881.00|] 12100.0000  12100.00]
614-81125 Sig-Light Pole Steel (1-25 1.000 EACH| 13721.0000  13721.00] 14000.0000  14000.00]
614-81130 Sig-Light Pole Steel (1-30 1.000 EACH|  14206.0000  14206.00] 14500.0000  14500.00]
614-81135 Sig-Light Pole Steel (1-35 1.000 EACH|  14249.0000  14249.00|] 14600.0000  14600.00]
614-81145 Sig-Light Pole Steel (1-45 2.000 EACH|  16083.0000  32166.00] 25000.0000  50000.00]|
614-81155 Sig-Light Pole Steel (1-55 1.000 EACH|  16299.0000  16299.00] 16600.0000  16600.00]
614-81160 Sig-Light Pole Steel (1-60 1.000 EACH| 23949.0000  23949.00|] 24500.0000  24500.00]
614-81175 Sig-Light Pole Steel (1-75 1.000 EACH| 27380.0000  27380.00] 28000.0000  28000.00]
614-85130 Impact Atten (Quadguard I1 1.000 EACH|  17529.0000  17529.00] 17800.0000  17800.00]
614-87010 Fiber Optic Cable (S Mode) 1890.000 LF 1.5600 2948 .40 1.6000 3024.00]
614-87015 Buffer Tube Fan Out Kit 2.000 EACH| 264.7000 529.40] 270.0000 540.00]
614-87020 Optical Transceiver 1.000 EACH] 5679.9000 5679.90]| 5800.0000 5800.00]|
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------------------------------------------------------ e+
614-87350 Test Fiber Optic Cable 1.000 L S | 941.6000 941.60] 960.0000 960.00]
615-00030 Emb Prot Ty 3 19.000 EACH| 1657.9000  31500.10] 820.0000  15580.00]
615-00050 Emb Prot Ty 5 3.000 EACH| 303.1000 909.30] 1400.0000 4200.00]|
619-50320 4 In Plastic Pipe 1700.000 LF | 16.5800  28186.00] 10.0000  17000.00]
620-00002 Field Office (CL 2) 1.000 EACH| 42710.0000  42710.00] 50000.0000  50000.00]|
620-00012 Field Lab (CL 2) 1.000 EACH| 29602.0000  29602.00] 18000.0000  18000.00]|
620-00020 Sanitary Facility 1.000 EACH] 5253.5000 5253.50] 1100.0000 1100.00]
621-00450 Detour Pvmt 8910.000 SY | 42.9800 382951.80] 40.0000  356400.00]
624-20025 24 In Drainage Pipe (CL 0) 89.000 LF | 94.2900 8391.81] 130.0000  11570.00]
624-40031 30 In Equiv Drain Pipe E ( 134.000 LF | 153.4000  20555.60] 170.0000  22780.00]
624-40055 54 In Equiv Drain Pipe E ( 445.000 LF | 302.6000  134657.00] 250.0000 111250.00]
625-00000 Const Surveying 1.000 L S | 181850.0000 181850.00] 220000.0000  220000.00]|
626-00000 Mobi lization 1.000 L S | 1125000.0000 1125000.00] 1300000.0000 1300000.00]|
626-01000 Public Info Services 1.000 L S | 99208.0000  99208.00] 50000.0000  50000.00]
627-00005 Epoxy Pvmt MKg 243.000 GAL | 65.6700  15957.81] 66.0000  16038.00]
627-00011 Pvmt Mkg Paint (Waterborne 1500.000 GAL | 24.2500  36375.00] 25.0000  37500.00]
627-02001 Preform Plastic Pvmt Mkg (  18157.000 SF | 8.8400 160507.88| 9.0000 163413.00]
627-02010 Preform Plastic Pvmt Mkg ( 5171.000 SF | 9.6000  49641.60] 9.5000  49124.50]
627-30324 Preform Plastic Pvmt Mkg ( 1691.000 SF | 12.1200  20494.92] 12.0000  20292.00]
627-30329 Preform Plastic Pvmt Mkg ( 6408.000 SF | 8.5800  54980.64| 8.5000  54468.00]
630-00000 Flagging 7900.000 HOUR] 21.7200 171588.00] 22.0000 173800.00]
630-00007 Traf Ctrl Inspection 130.000 DAY | 75.7700 9850.10] 77.0000  10010.00]
630-00012 Traf Ctrl Mgmt 250.000 DAY | 530.4000  132600.00] 540.0000  135000.00]
630-00015 Uniformed Traf Ctrl Coordi 50.000 HOUR| 25.2600 1263.00 26.0000 1300.00]
630-00040 Develop Traf Incident Mgmt 1.000 L S | 3030.9000 3030.90] 30000.0000  30000.00]
630-00041 Implement Traf Incident Mg 12.000 MON | 505.2000 6062.40] 300.0000 3600.00]
630-80002 Flash Beacon (Solar) 5.000 EACH| 505.2000 2526.00] 520.0000 2600.00]
630-80336 Barricade (3 M-B) (Temp) 30.000 EACH] 151.6000 4548 00| 160.0000 4800.00]
630-80341 Const Traf Sign (A) 115.000 EACH| 55.5700 6390.55] 57.0000 6555.00]
630-80342 Const Traf Sign (B) 146.000 EACH]| 65.6700 9587.82| 67.0000 9782.00]
630-80343 Const Traf Sign (C) 6.000 EACH| 101.0000 606.00] 100.0000 600.00]
630-80344 Const Traf Sign (Spec) 54.000 SF | 10.1000 545.40] 10.0000 540.00]
630-80355 Port Mesg Panel 6.000 EACH] 4041.2000  24247.20] 4100.0000  24600.00]
630-80358 Flash Arrow Panel (C Ty) 4.000 EACH]| 1010.3000 4041 .20 1000.0000 4000.00]|
630-80360 Drum Channel Dev 600.000 EACH| 28.2900  16974.00] 30.0000  18000.00]
630-80364 Drum Channel Dev (Light) ( 50.000 EACH]| 101.0000 5050.00] 100.0000 5000.00]
630-80370 Conc Barrier (Temp) 1000.000 LF | 25.2600  25260.00] 26.0000  26000.00]
630-80380 Traffic Cone 200.000 EACH| 6.0600 1212.00] 6.0000 1200.00]
630-80520 Mobile Pvmt Mkg Zone 3.000 DAY | 101.0000 303.00] 100.0000 300.00]
630-85010 Impact Atten (Temp) 2.000 EACH| 13639.0000  27278.00] 14000.0000  28000.00]|

630-85041 Mobile Attenuator 750.000 DAY | 131.3000 98475.00] 130.0000 97500.00]
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——————————————————————————————————————————————————————————————————————————————— 4
614-70150 Ped Sig Face (16) (Countdo 502 .1000 9037.80] 510.0000 9180.00]

Alternate: 029

SECTION TOTALS

CONTRACT TOTALS

|
$ 14,126,977.29]

$ 14,126,977.29]

|
$ 14,175,574.60]

$ 14,175,574.60]
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